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Proiectant:

SC BEMEL AG SRL

Devizul general maximal
al obiectivului de investitii

"CRESTEREA EFICIENTEI ENERGETICE A CLADIRII SCOLII GIMNAZIALE

PETRESTI"
Conform HG nr. 907 din 2016 eligibil neeligibil|
Nr. D i i si i de Valoare Valoare Valoare cu Valoare Valoare cu
ort. cheltuieli (fara TVA) VA Valoare cu TVA | (rara Tva) VA TVA (fara TVA) TVA TVA
1 2 3 4 5 3 4 5 3 4 5
CAPITOL 1
11 Obtinerea terenului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00!
1.2 Amenajarea terenului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
13 Amenajari pentru protectia mediului si aducerea 0.00 0.00 0.00 0.00 0.00 0.00 0.00! 0.00 0.00
terenului la starea initiala
14 Cheltuieli pentru relocarea/protectia utilitatilor 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
TOTAL CAPITOL 1 0.00 0.00 0.00 0.00 0.00 0.00 0.00' 0.00 0.00'
CAPITOL 2
[Asiaurare utilitati I 0.00 0.00 0.00 0.00 0.00 0.00 0.00] 0.00 0.00|
[TOTAL cAPITOL 2 [ 0.00 0.00 0.00 0.00 0.00 0.00 0.@' 0.00 0.00'
CAPITOL 3
341 Studii 20.000.00 3.800.00 23.800.00 20.000.00 3.800.00 23.800.00 O.M 0.00 0.@'
1. Studii de teren 20,000.00 3.800.00 23.800.00 20,000.00 3.800.00 23.800.00 0.00! 0.00 0.00!
Raport privind impactul asupra mediului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
A Alte studii specifice 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00!
3.2 D ii-suport si ieli pentru 10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00 0.00 0.00
obtinerea de avize. acorduri si autorizatii
33 Expertizare tehnica 10.000.00 1.900.00 11.900.00 10.000.00 1.900.00 11.900.00 0.00| 0.00 0.00{
34 Certificarea performantei energetice si auditul 20,000.00 3,800.00 23,800.00 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00
eneraetic al cladirilor
3.4.1 Certificarea performantei energetice la 10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00! 0.00 0.00
finalizarea lucrarilor - raportul de implementare dupa
interventie
3.42 Auditul energetic si certificatul de performanta 10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00! 0.00 0.00
energetica inainte de interventie
3.5 Proiectare 255.000.00 48.450.00 303.450.00 255.000.00 48.450.00 303.450.00 0.00| 0.00 0.00|
3.5.1 Tema de proiectare 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
352 Studiu de prefezabilitate 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
353 Studiu de fezabilitate/documentatie de avizare a 40,000.00 7,600.00 47,600.00 40,000.00 7,600.00 47,600.00 0.00: 0.00 0.00
lucrarilor de interventii si deviz general
3.54 Documentatiile tehnice necesare in vederea 20,000.00 3,800.00 23,800.00 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00
obtinerii avizelor/acordurilor/autorizatiilor
355 Verificarea tehnica de calitate a proiectului tehnic 15,000.00 2,850.00 17,850.00 15,000.00 2,850.00 17,850.00 0.00: 0.00 0.00
si a detaliilor de executie
3.56 Proiect tehnic si detalii de executie 180,000.00 34.200.00 214.200.00 180,000.00 34.200.00 214.200.00 0.00 0.00 0.00!
3.6 Oraanizarea procedurilor de achizitie 20.000.00 3.800.00 23.800.00 0.00 0.00 0.00 20.000.00 3.800.00 23.800.00
3.7 Consultanta 100.000.00 19.000.00 119.000.00 0.00 0.00 0.00 100.000.00 19. 0 119.000.00
3.71 Managementul de proiect 100,000.00 19.000.00 119.000.00 0.00 0.00 0.00 100,000.00 19.000.00 119.000.00
3.7.2 Auditul financiar 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00!
3.8 Asistenta tehnica 140.000.00 26.600.00 166.600.00 140.000.00 26.600.00 166.600.00 0.00| 0.00 0.00}
3.8.1 Asistenta tehnica din partea proiectantului 50,000.00 9,500.00 59,500.00 50,000.00 9,500.00 59,500.00 0.00! 0.00 0.00]
3.8.1.1 pe perioada de executie a lucrarilor 35,000.00 6.650.00 41.650.00 35,000.00 6.650.00 41.650.00 0.00 0.00 0.00
38.1.2 pentru participarea proiectantului la fazele 15,000.00 2,850.00 17,850.00 15,000.00 2,850.00 17,850.00 0.00 0.00 0.00
incluse in programul de control al lucrarilor de
executie, avizat de catre Inspectoratul de Stat in
Constructii
3.8.2 Dirigentie de santier 90,000.00 17.100.00 107.100.00 90,000.00 17.100.00 107.100.00 0.00 0.00 0.00!
TOTAL CAPITOL 3 575.000.00 109.250.00 684.250.00 455.000.00 86.450.00 541.450.00 120.000.00 22,800.00 142,800.00
CAPITOL 4
41 Constructii si instalatii 1.433.339.43 272.334.49 1.705.673.92| 1.433.339.43 272.334.49| 1.705.673.92 0.00| 0.00 0.00{
4.2 Montaj utilaje, echipamente tehnologice si 36,149.31 6,868.37 43,017.68 36,149.31 6,868.37 43,017.68 0.00 0.00 0.00
functionale
4.3 Utilaje, i ice si fi ional 759,535.91 144,311.82 903,847.73 759,535.91 144,311.82 903,847.73 0.00 0.00 0.00
care necesita montai
Utilaje, echipamente tehnologice si functionale care 636,468.41 120,929.00 757,397.41 776,002.62 147,440.50 923,443.12 0.00! 0.00 0.00
necesita montaj - Renovare energetica cladire
Utilaje, echipamente tehnologice si functionale care 123,067.50 23,382.83 146,450.33 123,067.50 23,382.83 146,450.33 0.00! 0.00 0.00
necesita montaj - Statie de incarcare
4.4 Utilaje, i ice si i 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
care nu ita montaj si i de
transport
4.5 Dotari 0.00 0.00 0.00 0.00 0.00 0.00 0.00' 0.00 0.00'
4.6 Active necorporale 0.00 0.00 0.00 0.00 0.00 0.00 0.% 0.00 O.ﬁ
TOTAL CAPITOL 4 2.229.024.65 423.515.68| 2.652.539.34| 2.229.024.65 423.514.68| 2.652.539.33 0.00' 0.00 0.00'
CAPITOL 5
5.1 Organizare de santier 13.754.17 2,613.29 16.367.46 13.754.17 2,613.29 16.367.46 0.00! 0.00 0.00]
5.1.1 Lucrari de constructii si instalatii aferente 13,754.17 2,613.29 16,367.46 13,754.17 2,613.29 16,367.46 0.00: 0.00 0.00
organizarii de santier
512 Cheltuieli conexe organizarii santierului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
5.2 Comisioane, cote, taxe, costul creditului 16,315.66 0.00 16,315.66 16.315.66 0.00 16.315.66 0.00 0.00 0.00|
5.21 Comisioanele si dobanzile aferente creditului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
bancii finantatoare
522 Cota aferenta ISC pentru controlul calitatii 7,416.21 0.00 7,416.21 7,416.21 0.00 7,416.21 0.00: 0.00 0.00
lucrarilor de constructii
523 Cota aferenta ISC pentru controlul statului in 1,483.24 0.00 1,483.24 1,483.24 0.00 1,483.24 0.00! 0.00 0.00
amenajarea teritoriului, urbanism si pentru autorizarea
lucrarilor de constructii
524 Cota aferenta Casei Sociale a Constructorilor - 7,416.21 0.00 7,416.21 7,416.21 0.00 7,416.21 0.00: 0.00 0.00
csc
525 Taxe pentru acorduri, avize conforme si 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
autorizatia de construire/desfiintare
5.3 Cheltuieli diverse si neprevazute 375,648.58 71.373.23 447.021.81 318.558.86 60.526.18 379.085.04 57.,089.72 10.847.05 67.936.77
54 Cheltuieli pentru informare si publicitate 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
TOTAL CAPITOL 5 405.718.41 73.986.52 479.704.94 348.628.69 63.139.48 411.768.17 57.089.72 10.847.05 67.936.77
CAPITOL 6
6.1 Pregatirea personalului de exploatare 3,000.00 570.00 3.570.00 3.000.00 570.00 3.570.00 0.00 0.00
6.2 Probe tehnoloaice si teste 5,000.00 950.00 5.950.00 5,000.00 950.00 5.950.00 0.00 0.00
TOTAL CAPITOL 6 8.000.00 1.520.00 9.520.00 8.000.00 1.520.00 9.520.00 0.00' 0.00
TOTAL GENERAL 3.217.743.06 608.272.21 X 14.29| 3.040.653.34 177.089.ﬁ| 33.647.05
din care: C+M (1.2+1.3+1.4+2+4.1+4.2+5.1.1) 1.483.242.91 281.816.15 O.M 0.00
Curs Inforeuro aferent lunii mai 2021: 1 euro= 4.9227 lei
Data: lunie 2023 Intocmit:

SC BEMEL AG SRL

Beneficiar/ Investitor
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