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1 2 3 4 5 3 4 5 3 4 5

1.1     Obtinerea terenului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1.2     Amenajarea terenului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
1.3     Amenajari pentru protectia mediului si aducerea 

terenului la starea initiala
0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

1.4     Cheltuieli pentru relocarea/protectia utilitatilor 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
TOTAL CAPITOL 1 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

Asigurare utilitati 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
TOTAL CAPITOL 2 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

3.1     Studii 20,000.00 3,800.00 23,800.00 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00
3.1.1         Studii de teren 20,000.00 3,800.00 23,800.00 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00
3.1.2         Raport privind impactul asupra mediului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
3.1.3         Alte studii specifice 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
3.2     Documentatii-suport si cheltuieli pentru 

obtinerea de avize, acorduri si autorizatii
10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00 0.00 0.00

3.3     Expertizare tehnica 10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00 0.00 0.00
3.4     Certificarea performantei energetice si auditul 

energetic al cladirilor
20,000.00 3,800.00 23,800.00 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00

3.4.1          Certificarea performantei energetice la 
finalizarea lucrarilor - raportul de implementare dupa 
interventie

10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00 0.00 0.00

3.4.2          Auditul energetic si certificatul de performanta 
energetica inainte de interventie

10,000.00 1,900.00 11,900.00 10,000.00 1,900.00 11,900.00 0.00 0.00 0.00

3.5     Proiectare 255,000.00 48,450.00 303,450.00 255,000.00 48,450.00 303,450.00 0.00 0.00 0.00
3.5.1         Tema de proiectare 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
3.5.2         Studiu de prefezabilitate 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
3.5.3         Studiu de fezabilitate/documentatie de avizare a 

lucrarilor de interventii si deviz general
40,000.00 7,600.00 47,600.00 40,000.00 7,600.00 47,600.00 0.00 0.00 0.00

3.5.4         Documentatiile tehnice necesare in vederea 
obtinerii avizelor/acordurilor/autorizatiilor

20,000.00 3,800.00 23,800.00 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00

3.5.5         Verificarea tehnica de calitate a proiectului tehnic 
si a detaliilor de executie

15,000.00 2,850.00 17,850.00 15,000.00 2,850.00 17,850.00 0.00 0.00 0.00

3.5.6         Proiect tehnic si detalii de executie 180,000.00 34,200.00 214,200.00 180,000.00 34,200.00 214,200.00 0.00 0.00 0.00
3.6     Organizarea procedurilor de achizitie 20,000.00 3,800.00 23,800.00 0.00 0.00 0.00 20,000.00 3,800.00 23,800.00
3.7     Consultanta 100,000.00 19,000.00 119,000.00 0.00 0.00 0.00 100,000.00 19,000.00 119,000.00

3.7.1         Managementul de proiect 100,000.00 19,000.00 119,000.00 0.00 0.00 0.00 100,000.00 19,000.00 119,000.00
3.7.2         Auditul financiar 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
3.8     Asistenta tehnica 140,000.00 26,600.00 166,600.00 140,000.00 26,600.00 166,600.00 0.00 0.00 0.00

3.8.1         Asistenta tehnica din partea proiectantului 50,000.00 9,500.00 59,500.00 50,000.00 9,500.00 59,500.00 0.00 0.00 0.00
3.8.1.1             pe perioada de executie a lucrarilor 35,000.00 6,650.00 41,650.00 35,000.00 6,650.00 41,650.00 0.00 0.00 0.00
3.8.1.2             pentru participarea proiectantului la fazele 

incluse în programul de control al lucrarilor de 
executie, avizat de catre Inspectoratul de Stat în 
Constructii

15,000.00 2,850.00 17,850.00 15,000.00 2,850.00 17,850.00 0.00 0.00 0.00

3.8.2         Dirigentie de santier 90,000.00 17,100.00 107,100.00 90,000.00 17,100.00 107,100.00 0.00 0.00 0.00
TOTAL CAPITOL 3 575,000.00 109,250.00 684,250.00 455,000.00 86,450.00 541,450.00 120,000.00 22,800.00 142,800.00

4.1     Constructii si instalatii 1,433,339.43 272,334.49 1,705,673.92 1,433,339.43 272,334.49 1,705,673.92 0.00 0.00 0.00
4.2     Montaj utilaje, echipamente tehnologice si 

functionale
36,149.31 6,868.37 43,017.68 36,149.31 6,868.37 43,017.68 0.00 0.00 0.00

4.3     Utilaje, echipamente tehnologice si functionale 
care necesita montaj

759,535.91 144,311.82 903,847.73 759,535.91 144,311.82 903,847.73 0.00 0.00 0.00

Utilaje, echipamente tehnologice si functionale care 
necesita montaj - Renovare energetică clădire

636,468.41 120,929.00 757,397.41 776,002.62 147,440.50 923,443.12 0.00 0.00 0.00

Utilaje, echipamente tehnologice si functionale care 
necesita montaj - Stație de încărcare

123,067.50 23,382.83 146,450.33 123,067.50 23,382.83 146,450.33 0.00 0.00 0.00

4.4     Utilaje, echipamente tehnologice si functionale 
care nu necesita montaj si echipamente de 
transport

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

4.5     Dotari 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
4.6     Active necorporale 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

TOTAL CAPITOL 4 2,229,024.65 423,515.68 2,652,539.34 2,229,024.65 423,514.68 2,652,539.33 0.00 0.00 0.00

5.1     Organizare de santier 13,754.17 2,613.29 16,367.46 13,754.17 2,613.29 16,367.46 0.00 0.00 0.00
5.1.1         Lucrari de constructii si instalatii aferente 

organizarii de santier
13,754.17 2,613.29 16,367.46 13,754.17 2,613.29 16,367.46 0.00 0.00 0.00

5.1.2         Cheltuieli conexe organizarii santierului 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00
5.2     Comisioane, cote, taxe, costul creditului 16,315.66 0.00 16,315.66 16,315.66 0.00 16,315.66 0.00 0.00 0.00

5.2.1         Comisioanele si dobanzile aferente creditului 
bancii finantatoare

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

5.2.2         Cota aferenta ISC pentru controlul calitatii 
lucrarilor de constructii

7,416.21 0.00 7,416.21 7,416.21 0.00 7,416.21 0.00 0.00 0.00

5.2.3         Cota aferenta ISC pentru controlul statului in 
amenajarea teritoriului, urbanism si pentru autorizarea 
lucrarilor de constructii

1,483.24 0.00 1,483.24 1,483.24 0.00 1,483.24 0.00 0.00 0.00

5.2.4         Cota aferenta Casei Sociale a Constructorilor - 
CSC

7,416.21 0.00 7,416.21 7,416.21 0.00 7,416.21 0.00 0.00 0.00

5.2.5         Taxe pentru acorduri, avize conforme si 
autorizatia de construire/desfiintare

0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

5.3     Cheltuieli diverse si neprevazute 375,648.58 71,373.23 447,021.81 318,558.86 60,526.18 379,085.04 57,089.72 10,847.05 67,936.77
5.4     Cheltuieli pentru informare si publicitate 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00 0.00

TOTAL CAPITOL 5 405,718.41 73,986.52 479,704.94 348,628.69 63,139.48 411,768.17 57,089.72 10,847.05 67,936.77

6.1     Pregatirea personalului de exploatare 3,000.00 570.00 3,570.00 3,000.00 570.00 3,570.00 0.00 0.00 0.00
6.2     Probe tehnologice si teste 5,000.00 950.00 5,950.00 5,000.00 950.00 5,950.00 0.00 0.00 0.00

TOTAL CAPITOL 6 8,000.00 1,520.00 9,520.00 8,000.00 1,520.00 9,520.00 0.00 0.00 0.00
3,217,743.06 608,272.21 3,826,014.29 3,040,653.34 574,624.16 3,615,277.50 177,089.72 33,647.05 210,736.77
1,483,242.91 281,816.15 1,765,059.06 1,483,242.91 281,816.15 1,765,059.06 0.00 0.00 0.00
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